

Energy Service Contract
Proposed Measures
TOTAL PROJECT

| Measure Number | Building | ECM Description | kW | kWh | CCF | Gals, #2 | Gals, #6 | Gals, LPG | kGals (water/sewer) | O&M Savings | Measure Costs | Savings | Simple Payback (years) | Included (1=yes) | Building Type | Project Management |
|----------------|-----------------------------------|-------------------|-----|---------|---------|----------|----------|-----------|---------------------|-------------|---------------|-----------|------------------------|------------------|---------------|--------------------|
| 1 | Allen Ave. Fire Barn | Lighting Upgrades | 22 | 2,893 | - | - | - | - | - | \$ 78 | \$ 979 | \$ 826 | 1.19 | 1 | City | Ameresco |
| 1 | Barron Center | Lighting Upgrades | 475 | 171,200 | (1,934) | - | - | - | - | \$ 4,601 | \$ 117,144 | \$ 25,158 | 4.66 | 1 | City | Ameresco |
| 1 | Bramhall Fire Barn | Lighting Upgrades | 69 | 26,897 | - | (204) | - | - | - | \$ 723 | \$ 9,989 | \$ 3,863 | 2.59 | 1 | City | Ameresco |
| 1 | Central Fire | Lighting Upgrades | 31 | 7,203 | (77) | - | - | - | - | \$ 194 | \$ 9,624 | \$ 1,140 | 8.44 | 1 | City | Ameresco |
| 1 | Central Maintenance | Lighting Upgrades | 119 | 44,089 | (517) | - | - | - | - | \$ 1,185 | \$ 16,328 | \$ 6,426 | 2.54 | 1 | City | Ameresco |
| 1 | City Hall and Merrill Auditorium* | Lighting Upgrades | 486 | 118,970 | (1,630) | - | - | - | - | \$ 3,197 | \$ 99,128 | \$ 18,230 | 5.44 | 1 | City | Ameresco |
| 1 | Cummings Center | Lighting Upgrades | 36 | 6,865 | (75) | - | - | - | - | \$ 184 | \$ 8,619 | \$ 1,134 | 7.60 | 1 | City | Ameresco |
| 1 | Deering HS | Lighting Upgrades | 331 | 79,219 | (897) | - | - | - | - | \$ 2,129 | \$ 119,102 | \$ 12,416 | 9.59 | 1 | School | Ameresco |
| 1 | East End Community School | Lighting Upgrades | 70 | 11,799 | (125) | - | - | - | - | \$ 317 | \$ 426 | \$ 189 | 2.25 | 1 | School | Ameresco |
| 1 | Elm Street Parking Garage | Lighting Upgrades | 189 | 91,721 | - | (705) | - | - | - | \$ 2,465 | \$ 113,343 | \$ 12,834 | 8.83 | 1 | City | Ameresco |
| 1 | Exposition Building | Lighting Upgrades | 33 | 7,246 | (82) | - | - | - | - | \$ 195 | \$ 9,175 | \$ 1,156 | 7.94 | 1 | City | Ameresco |
| 1 | Facilities/Traffic Building | Lighting Upgrades | 143 | 26,597 | (305) | - | - | - | - | \$ 715 | \$ 27,516 | \$ 4,394 | 6.26 | 1 | City | Ameresco |
| 1 | Family Shelter | Lighting Upgrades | 75 | 13,300 | (138) | - | - | - | - | \$ 357 | \$ 8,062 | \$ 2,349 | 3.43 | 1 | City | Ameresco |
| 1 | Forest City Cemetary Building | Lighting Upgrades | 0 | 47 | - | (0) | - | - | - | \$ 1 | \$ 1,174 | \$ 8 | 150.86 | 1 | City | Ameresco |
| 1 | Hall School | Lighting Upgrades | 125 | 26,264 | (310) | - | - | - | - | \$ 706 | \$ 77,954 | \$ 4,215 | 18.49 | 1 | School | Ameresco |
| 1 | King School | Lighting Upgrades | 140 | 27,585 | (354) | - | - | - | - | \$ 741 | \$ 6,817 | \$ 939 | 7.26 | 1 | School | Ameresco |
| 1 | Lincoln School | Lighting Upgrades | 149 | 21,054 | (234) | - | - | - | - | \$ 566 | \$ 5,167 | \$ 521 | 9.92 | 1 | School | Ameresco |
| 1 | Longfellow School | Lighting Upgrades | 117 | 25,794 | - | (214) | - | - | - | \$ 693 | \$ 5,096 | \$ 1,332 | 3.83 | 1 | School | Ameresco |
| 1 | Lower Garage/Plow Bay | Lighting Upgrades | 133 | 66,903 | - | (548) | - | - | - | \$ 1,798 | \$ 23,385 | \$ 9,261 | 2.53 | 1 | City | Ameresco |
| 1 | Lyman Moore School | Lighting Upgrades | 192 | 38,868 | (433) | - | - | - | - | \$ 1,045 | \$ 6,761 | \$ 1,113 | 6.07 | 1 | School | Ameresco |
| 1 | Lyseth School | Lighting Upgrades | 178 | 36,581 | (429) | - | - | - | - | \$ 983 | \$ 51,719 | \$ 5,895 | 8.77 | 1 | School | Ameresco |
| 1 | Ocean Ave. Fire Barn | Lighting Upgrades | 5 | 1,770 | - | (13) | - | - | - | \$ 48 | \$ 1,660 | \$ 309 | 5.37 | 1 | City | Ameresco |
| 1 | Oxford Street Shelter | Lighting Upgrades | 48 | 8,670 | (90) | - | - | - | - | \$ 233 | \$ 7,440 | \$ 1,537 | 4.84 | 1 | City | Ameresco |
| 1 | PATHS | Lighting Upgrades | 473 | 127,973 | (1,582) | - | - | - | - | \$ 3,439 | \$ 116,848 | \$ 7,179 | 16.28 | 1 | School | Ameresco |
| 1 | Peaks Island Community Center | Lighting Upgrades | 39 | 9,630 | - | (79) | - | - | - | \$ 259 | \$ 6,161 | \$ 1,591 | 3.87 | 1 | City | Ameresco |
| 1 | Peaks Island School | Lighting Upgrades | 29 | 6,923 | - | (56) | - | - | - | \$ 186 | \$ 12,824 | \$ 1,067 | 12.01 | 1 | School | Ameresco |
| 1 | Portland Fish Pier Warehouse | Lighting Upgrades | 249 | 42,680 | - | (319) | - | - | - | \$ 1,147 | \$ 55,082 | \$ 7,140 | 7.71 | 1 | City | Ameresco |
| 1 | Portland High School | Lighting Upgrades | 554 | 119,043 | (1,337) | - | - | - | - | \$ 3,199 | \$ 32,421 | \$ 4,263 | 7.61 | 1 | School | Ameresco |
| 1 | Portland Ice Arena | Lighting Upgrades | 17 | 7,829 | - | (56) | - | - | - | \$ 210 | \$ 4,863 | \$ 1,107 | 4.39 | 1 | City | Ameresco |
| 1 | Presumpscot School | Lighting Upgrades | 79 | 19,384 | - | (149) | - | - | - | \$ 521 | \$ 22,492 | \$ 2,996 | 7.51 | 1 | School | Ameresco |
| 1 | Public Safety | Lighting Upgrades | 197 | 95,598 | (1,076) | - | - | - | - | \$ 2,569 | \$ 45,299 | \$ 13,542 | 3.34 | 1 | City | Ameresco |
| 1 | Public Services | Lighting Upgrades | 27 | 13,471 | (151) | - | - | - | - | \$ 362 | \$ 7,477 | \$ 1,895 | 3.95 | 1 | City | Ameresco |
| 1 | Reed Warehouse | Lighting Upgrades | 86 | 9,978 | - | (76) | - | - | - | \$ 268 | \$ 3,702 | \$ 1,312 | 2.82 | 1 | School | Ameresco |
| 1 | Reiche School | Lighting Upgrades | 230 | 53,636 | (593) | - | - | - | - | \$ 1,442 | \$ 16,227 | \$ 2,574 | 6.30 | 1 | School | Ameresco |
| 1 | Riverside Golf Course Club House | Lighting Upgrades | 71 | 12,682 | - | - | - | (144) | - | \$ 341 | \$ 10,180 | \$ 1,890 | 5.39 | 1 | City | Ameresco |
| 1 | Riverside Golf Course Maintenance | Lighting Upgrades | 11 | 1,757 | - | - | - | (21) | - | \$ 47 | \$ 4,037 | \$ 270 | 14.95 | 1 | City | Ameresco |
| 1 | Riverton Fire Barn | Lighting Upgrades | 24 | 6,232 | - | (47) | - | - | - | \$ 167 | \$ 10,821 | \$ 1,037 | 10.43 | 1 | City | Ameresco |
| 1 | Riverton School | Lighting Upgrades | 231 | 53,234 | (568) | - | - | - | - | \$ 1,431 | \$ 23,052 | \$ 2,039 | 11.31 | 1 | School | Ameresco |
| 1 | Spring Street Parking Garage | Lighting Upgrades | 219 | 117,105 | - | (901) | - | - | - | \$ 3,147 | \$ 201,227 | \$ 15,203 | 13.24 | 1 | City | Ameresco |
| 1 | Stevens Ave. Fire Barn | Lighting Upgrades | 24 | 7,535 | - | (58) | - | - | - | \$ 203 | \$ 3,277 | \$ 1,253 | 2.61 | 1 | City | Ameresco |
| 1 | Temple Street Parking Garage | Lighting Upgrades | 157 | 90,249 | - | (694) | - | - | - | \$ 2,426 | \$ 100,600 | \$ 12,421 | 8.10 | 1 | City | Ameresco |
| 2 | Barron Center | Lighting Controls | - | 17,771 | (201) | - | - | - | - | \$ - | \$ 27,370 | \$ 1,766 | 15.50 | 1 | City | Ameresco |
| 2 | Bramhall Fire Barn | Lighting Controls | - | 3,393 | - | (26) | - | - | - | \$ - | \$ 3,589 | \$ 334 | 10.74 | 1 | City | Ameresco |
| 2 | Central Fire | Lighting Controls | - | 2,106 | (23) | - | - | - | - | \$ - | \$ 5,517 | \$ 212 | 26.02 | 1 | City | Ameresco |
| 2 | Central Maintenance | Lighting Controls | - | 3,681 | (43) | - | - | - | - | \$ - | \$ 3,159 | \$ 366 | 8.63 | 1 | City | Ameresco |
| 2 | City Hall and Merrill Auditorium* | Lighting Controls | - | 16,905 | (232) | - | - | - | - | \$ - | \$ 24,865 | \$ 1,642 | 15.15 | 1 | City | Ameresco |
| 2 | Cummings Center | Lighting Controls | - | 1,527 | (17) | - | - | - | - | \$ - | \$ 4,050 | \$ 153 | 26.44 | 1 | City | Ameresco |
| 2 | Deering HS | Lighting Controls | - | 35,096 | (398) | - | - | - | - | \$ - | \$ 64,413 | \$ 3,508 | 18.36 | 1 | School | Ameresco |
| 2 | East End Community School | Lighting Controls | - | 1,645 | (17) | - | - | - | - | \$ - | \$ 1,557 | \$ 166 | 9.38 | 1 | School | Ameresco |
| 2 | Elm Street Parking Garage | Lighting Controls | - | 27,248 | - | (210) | - | - | - | \$ - | \$ 11,601 | \$ 2,678 | 4.33 | 1 | City | Ameresco |
| 2 | Exposition Building | Lighting Controls | - | 11,332 | (129) | - | - | - | - | \$ - | \$ 3,678 | \$ 1,133 | 3.25 | 1 | City | Ameresco |
| 2 | Facilities/Traffic Building | Lighting Controls | - | 8,535 | (98) | - | - | - | - | \$ - | \$ 13,987 | \$ 852 | 16.43 | 1 | City | Ameresco |
| 2 | Hall School | Lighting Controls | - | 11,552 | (136) | - | - | - | - | \$ - | \$ 28,387 | \$ 1,148 | 24.72 | 1 | School | Ameresco |
| 2 | King School | Lighting Controls | - | 21,454 | (275) | - | - | - | - | \$ - | \$ 29,502 | \$ 2,106 | 14.01 | 1 | School | Ameresco |
| 2 | Lincoln School | Lighting Controls | - | 8,595 | (95) | - | - | - | - | \$ - | \$ 28,113 | \$ 862 | 32.63 | 1 | School | Ameresco |
| 2 | Longfellow School | Lighting Controls | - | 8,341 | - | (69) | - | - | - | \$ - | \$ 18,759 | \$ 810 | 23.16 | 1 | School | Ameresco |
| 2 | Lower Garage/Plow Bay | Lighting Controls | - | 1,430 | - | (12) | - | - | - | \$ - | \$ 832 | \$ 139 | 5.98 | 1 | City | Ameresco |

Energy Service Contract
Proposed Measures
TOTAL PROJECT

| Measure Number | Building | ECM Description | kW | kWh | CCF | Gals, #2 | Gals, #6 | Gals, LPG | kGals (water/sewer) | O&M Savings | Measure Costs | Savings | Simple Payback (years) | Included (1=yes) | Building Type | Project Management |
|----------------|-----------------------------------|-----------------------|-------|---------|-----------|----------|----------|-----------|---------------------|-------------|---------------|------------|------------------------|------------------|---------------|--------------------|
| 2 | Lyman Moore School | Lighting Controls | - | 27,735 | (309) | - | - | - | - | \$ - | \$ 33,958 | \$ 2,779 | 12.22 | 1 | School | Ameresco |
| 2 | Lyseth School | Lighting Controls | - | 12,028 | (141) | - | - | - | - | \$ - | \$ 19,570 | \$ 1,197 | 16.35 | 1 | School | Ameresco |
| 2 | Ocean Ave. Fire Barn | Lighting Controls | - | 535 | - | (4) | - | - | - | \$ - | \$ 507 | \$ 79 | 6.41 | 1 | City | Ameresco |
| 2 | PATHS | Lighting Controls | - | 55,476 | (686) | - | - | - | - | \$ - | \$ 214,931 | \$ 5,529 | 38.87 | 1 | School | Ameresco |
| 2 | Peaks Island Community Center | Lighting Controls | - | 5,103 | - | (42) | - | - | - | \$ - | \$ 1,665 | \$ 706 | 2.36 | 1 | City | Ameresco |
| 2 | Peaks Island School | Lighting Controls | - | 211 | - | (2) | - | - | - | \$ - | \$ 277 | \$ 21 | 13.52 | 1 | School | Ameresco |
| 2 | Portland Fish Pier Warehouse | Lighting Controls | - | 442 | - | (3) | - | - | - | \$ - | \$ 824 | \$ 44 | 18.91 | 1 | City | Ameresco |
| 2 | Portland High School | Lighting Controls | - | 44,012 | (494) | - | - | - | - | \$ - | \$ 75,409 | \$ 4,405 | 17.12 | 1 | School | Ameresco |
| 2 | Portland Ice Arena | Lighting Controls | - | 3,093 | - | (25) | - | - | - | \$ - | \$ 2,645 | \$ 302 | 8.75 | 1 | City | Ameresco |
| 2 | Presumpscot School | Lighting Controls | - | 5,907 | - | (45) | - | - | - | \$ - | \$ 8,561 | \$ 581 | 14.74 | 1 | School | Ameresco |
| 2 | Public Safety | Lighting Controls | - | 15,163 | (171) | - | - | - | - | \$ - | \$ 11,191 | \$ 1,517 | 7.38 | 1 | City | Ameresco |
| 2 | Public Services | Lighting Controls | - | 7,300 | (82) | - | - | - | - | \$ - | \$ 5,976 | \$ 726 | 8.23 | 1 | City | Ameresco |
| 2 | Reed Warehouse | Lighting Controls | - | 1,216 | - | (9) | - | - | - | \$ - | \$ 3,439 | \$ 120 | 28.76 | 1 | School | Ameresco |
| 2 | Reiche School | Lighting Controls | - | 5,906 | (65) | - | - | - | - | \$ - | \$ 10,132 | \$ 592 | 17.11 | 1 | School | Ameresco |
| 2 | Riverside Golf Course Club House | Lighting Controls | - | 1,248 | - | - | - | (14) | - | \$ - | \$ 3,718 | \$ 152 | 24.40 | 1 | City | Ameresco |
| 2 | Riverside Golf Course Maintenance | Lighting Controls | - | 274 | - | - | - | (3) | - | \$ - | \$ 981 | \$ 22 | 44.72 | 1 | City | Ameresco |
| 2 | Riverton Fire Barn | Lighting Controls | - | 379 | - | (3) | - | - | - | \$ - | \$ 870 | \$ 53 | 16.44 | 1 | City | Ameresco |
| 2 | Riverton School | Lighting Controls | - | 13,654 | (146) | - | - | - | - | \$ - | \$ 21,645 | \$ 1,376 | 15.73 | 1 | School | Ameresco |
| 2 | Spring Street Parking Garage | Lighting Controls | - | 5,059 | - | (39) | - | - | - | \$ - | \$ 1,464 | \$ 497 | 2.95 | 1 | City | Ameresco |
| 2 | Stevens Ave. Fire Barn | Lighting Controls | - | 552 | - | (4) | - | - | - | \$ - | \$ 947 | \$ 77 | 12.29 | 1 | City | Ameresco |
| 2 | Temple Street Parking Garage | Lighting Controls | - | 10,817 | - | (83) | - | - | - | \$ - | \$ 396 | \$ 1,063 | 0.37 | 1 | City | Ameresco |
| 3 | Streetlights | Street Light Retrofit | 4,380 | 157,582 | - | - | - | - | - | \$ 4,045 | \$ 377,432 | \$ 21,379 | 17.65 | 1 | City | Ameresco |
| 4 | Central Fire | Boiler Upgrade | - | - | (12,957) | 9,534 | - | - | - | \$ - | \$ 117,881 | \$ 3,399 | 34.68 | 1 | City | Ameresco |
| 4 | Central Maintenance | Boiler Upgrade | - | - | (18,016) | 13,152 | - | - | - | \$ - | \$ 77,880 | \$ 4,518 | 17.24 | 1 | City | Ameresco |
| 4 | City Hall and Merrill Auditorium* | Boiler Upgrade | - | - | (105,920) | 77,764 | - | - | - | \$ - | \$ 259,989 | \$ 27,434 | 9.48 | 1 | City | Ameresco |
| 4 | Cummings Center | Boiler Upgrade | - | - | (8,071) | 6,050 | - | - | - | \$ - | \$ 129,776 | \$ 2,338 | 55.50 | 1 | City | Ameresco |
| 4 | Deering HS | Boiler Upgrade | - | - | (102,286) | 74,641 | - | - | - | \$ - | \$ 440,316 | \$ 25,587 | 17.21 | 1 | School | Ameresco |
| 4 | East End Community School | Boiler Upgrade | - | - | (22,900) | 16,594 | - | - | - | \$ - | \$ 211,742 | \$ 5,497 | 38.52 | 1 | School | Ameresco |
| 4 | Exposition Building | Boiler Upgrade | - | - | (60,177) | 44,093 | - | - | - | \$ - | \$ 383,384 | \$ 15,412 | 24.88 | 1 | City | Ameresco |
| 4 | Facilities/Traffic Building | Boiler Upgrade | - | - | (8,561) | 6,515 | - | - | - | \$ - | \$ 107,742 | \$ 2,675 | 40.28 | 1 | City | Ameresco |
| 4 | Hall School | Boiler Upgrade | - | - | (34,138) | 25,315 | - | - | - | \$ - | \$ 129,411 | \$ 9,343 | 13.85 | 1 | School | Ameresco |
| 4 | King School | Boiler Upgrade | - | - | (47,107) | 34,590 | - | - | - | \$ - | \$ 396,985 | \$ 12,212 | 32.51 | 1 | School | Ameresco |
| 4 | Lincoln School | Boiler Upgrade | - | - | (50,069) | 36,720 | - | - | - | \$ - | \$ 313,138 | \$ 12,890 | 24.29 | 1 | School | Ameresco |
| 4 | Lyman Moore School | Boiler Upgrade | - | - | (88,513) | 66,976 | - | - | - | \$ - | \$ 132,239 | \$ 26,890 | 4.92 | 1 | School | Ameresco |
| 4 | PATHS | Boiler Upgrade | - | - | (77,476) | - | 52,746 | - | - | \$ - | \$ 421,416 | \$ (3,985) | (105.75) | 1 | School | Ameresco |
| 4 | Portland High School | Boiler Upgrade | - | - | (107,525) | 77,935 | - | - | - | \$ - | \$ 491,476 | \$ 25,845 | 19.02 | 1 | School | Ameresco |
| 4 | Public Safety | Boiler Upgrade | - | - | (61,339) | 44,711 | - | - | - | \$ - | \$ 167,399 | \$ 15,245 | 10.98 | 1 | City | Ameresco |
| 4 | Public Services | Boiler Upgrade | - | - | (5,947) | 4,395 | - | - | - | \$ - | \$ 87,991 | \$ 1,258 | 69.93 | 1 | City | Ameresco |
| 4 | Riverton School | Boiler Upgrade | - | - | (57,690) | 41,807 | - | - | - | \$ - | \$ 220,192 | \$ 13,853 | 15.90 | 1 | School | Ameresco |
| 5 | Anderson Street Shop | Heating Controls | - | 70 | - | 197 | - | - | - | \$ - | \$ 2,898 | \$ 402 | 7.21 | 1 | City | Ameresco |
| 5 | Barron Center | Heating Controls | - | 8,500 | 7,294 | - | - | - | - | \$ - | \$ 85,742 | \$ 9,594 | 8.94 | 1 | City | Ameresco |
| 5 | Central Maintenance | Heating Controls | - | 8,020 | 3,907 | - | - | - | - | \$ - | \$ 51,630 | \$ 5,607 | 9.21 | 1 | City | Ameresco |
| 5 | City Hall and Merrill Auditorium* | Heating Controls | - | 11,198 | 19,318 | - | - | - | - | \$ - | \$ 29,595 | \$ 24,492 | 1.21 | 1 | City | Ameresco |
| 5 | Cummings Center | Heating Controls | - | 10,509 | 1,544 | - | - | - | - | \$ - | \$ 39,189 | \$ 3,050 | 12.85 | 1 | City | Ameresco |
| 5 | Deering HS | Heating Controls | - | 18,326 | 22,707 | - | - | - | - | \$ - | \$ 20,700 | \$ 29,375 | 0.70 | 1 | School | Ameresco |
| 5 | East End Community School | Heating Controls | - | 111 | 4,646 | - | - | - | - | \$ - | \$ 8,220 | \$ 5,598 | 1.47 | 1 | School | Ameresco |
| 5 | Evergreen Cemetary Building | Heating Controls | - | (0) | - | 542 | - | - | - | \$ - | \$ 3,697 | \$ 1,078 | 3.43 | 1 | City | Ameresco |
| 5 | Exposition Building | Heating Controls | - | - | 8,906 | - | - | - | - | \$ - | \$ 75,790 | \$ 10,706 | 7.08 | 1 | City | Ameresco |
| 5 | Facilities/Traffic Building | Heating Controls | - | 4,235 | 2,903 | - | - | - | - | \$ - | \$ 51,531 | \$ 3,970 | 12.98 | 1 | City | Ameresco |
| 5 | Forest City Cemetary Building | Heating Controls | - | (0) | - | 362 | - | - | - | \$ - | \$ 2,002 | \$ 721 | 2.78 | 1 | City | Ameresco |
| 5 | Hall School | Heating Controls | - | 15,274 | 8,507 | - | - | - | - | \$ - | \$ 19,222 | \$ 11,960 | 1.61 | 1 | School | Ameresco |
| 5 | King School | Heating Controls | - | 900 | 14,099 | - | - | - | - | \$ - | \$ 35,774 | \$ 17,049 | 2.10 | 1 | School | Ameresco |
| 5 | Lincoln School | Heating Controls | - | 6,314 | 5,772 | - | - | - | - | \$ - | \$ 31,288 | \$ 7,655 | 4.09 | 1 | School | Ameresco |
| 5 | Longfellow School | Heating Controls | - | 220 | - | 4,181 | - | - | - | \$ - | \$ 11,146 | \$ 8,346 | 1.34 | 1 | School | Ameresco |
| 5 | Lower Garage/Plow Bay | Heating Controls | - | 4,425 | - | 5,736 | - | - | - | \$ - | \$ 45,837 | \$ 11,918 | 3.85 | 1 | City | Ameresco |
| 5 | Lyman Moore School | Heating Controls | - | 1,443 | 5,915 | - | - | - | - | \$ - | \$ 33,528 | \$ 7,274 | 4.61 | 1 | School | Ameresco |
| 5 | Lyseth School | Heating Controls | - | 13,785 | 4,568 | - | - | - | - | \$ - | \$ 19,224 | \$ 7,057 | 2.72 | 1 | School | Ameresco |

Energy Service Contract
Proposed Measures
TOTAL PROJECT

| Measure Number | Building | ECM Description | kW | kWh | CCF | Gals, #2 | Gals, #6 | Gals, LPG | kGals (water/sewer) | O&M Savings | Measure Costs | Savings | Simple Payback (years) | Included (1=yes) | Building Type | Project Management |
|----------------|-----------------------------------|-------------------------------|----|--------|--------|----------|----------|-----------|---------------------|-------------|---------------|-----------|------------------------|------------------|---------------|--------------------|
| 5 | PATHS | Heating Controls | - | 63,287 | 25,657 | - | - | - | - | \$ - | \$ 16,226 | \$ 38,087 | 0.43 | 1 | School | Ameresco |
| 5 | Peaks Island Community Center | Heating Controls | - | (0) | - | 368 | - | - | - | \$ - | \$ 7,126 | \$ 732 | 9.74 | 1 | City | Ameresco |
| 5 | Peaks Island Garage & Transfer S | Heating Controls | - | 6,447 | - | - | - | - | - | \$ - | \$ 1,970 | \$ 732 | 2.69 | 1 | City | Ameresco |
| 5 | Peaks Island School | Heating Controls | - | 1,385 | - | 3,620 | - | - | - | \$ - | \$ 16,854 | \$ 7,361 | 2.29 | 1 | School | Ameresco |
| 5 | Portland High School | Heating Controls | - | 3,337 | 30,279 | - | - | - | - | \$ - | \$ 322,442 | \$ 36,774 | 8.77 | 1 | School | Ameresco |
| 5 | PPL - Burbank Branch | Heating Controls | - | (0) | - | 404 | - | - | - | \$ - | \$ 3,760 | \$ 803 | 4.68 | 1 | City | Ameresco |
| 5 | Presumpscot School | Heating Controls | - | 7,840 | - | 3,974 | - | - | - | \$ - | \$ 15,472 | \$ 8,799 | 1.76 | 1 | School | Ameresco |
| 5 | Public Safety | Heating Controls | - | 38,892 | 2,753 | - | - | - | - | \$ - | \$ 212,850 | \$ 7,727 | 27.55 | 1 | City | Ameresco |
| 5 | Public Services | Heating Controls | - | 22,083 | 1,525 | - | - | - | - | \$ - | \$ 46,349 | \$ 4,428 | 10.47 | 1 | City | Ameresco |
| 5 | Reiche School | Heating Controls | - | 1,378 | 8,934 | - | - | - | - | \$ - | \$ 24,125 | \$ 10,895 | 2.21 | 1 | School | Ameresco |
| 5 | Riverton School | Heating Controls | - | 29,605 | 7,065 | - | - | - | - | \$ - | \$ 38,819 | \$ 11,854 | 3.27 | 1 | School | Ameresco |
| 6 | Barron Center | Laundry Plant Upgrades | - | 3,735 | 26,802 | - | - | - | 2,580 | \$26,000 | \$ 657,971 | \$ 92,457 | 7.12 | 1 | City | Ameresco |
| 7 | Barron Center | Vending Machine Controls | - | 1,688 | - | - | - | - | - | \$ - | \$ 354 | \$ 192 | 1.85 | 1 | City | City |
| 7 | Central Fire | Vending Machine Controls | - | 1,559 | - | - | - | - | - | \$ - | \$ 354 | \$ 177 | 2.00 | 1 | City | City |
| 7 | City Hall and Merrill Auditorium* | Vending Machine Controls | - | 7,843 | - | - | - | - | - | \$ - | \$ 2,500 | \$ 891 | 2.81 | 1 | City | City |
| 7 | Cummings Center | Vending Machine Controls | - | 1,559 | - | - | - | - | - | \$ - | \$ 354 | \$ 177 | 2.00 | 1 | City | City |
| 7 | Exposition Building | Vending Machine Controls | - | 7,013 | - | - | - | - | - | \$ - | \$ 3,097 | \$ 796 | 3.89 | 1 | City | City |
| 7 | Lincoln School | Vending Machine Controls | - | 1,901 | - | - | - | - | - | \$ - | \$ 354 | \$ 216 | 1.64 | 1 | School | City |
| 7 | Longfellow School | Vending Machine Controls | - | 2,257 | - | - | - | - | - | \$ - | \$ 597 | \$ 256 | 2.33 | 1 | School | City |
| 7 | Lyman Moore School | Vending Machine Controls | - | 4,158 | - | - | - | - | - | \$ - | \$ 951 | \$ 472 | 2.01 | 1 | School | City |
| 7 | Lyseth School | Vending Machine Controls | - | 2,257 | - | - | - | - | - | \$ - | \$ 597 | \$ 256 | 2.33 | 1 | School | City |
| 7 | Portland High School | Vending Machine Controls | - | 4,158 | - | - | - | - | - | \$ - | \$ 951 | \$ 472 | 2.01 | 1 | School | City |
| 7 | Portland Ice Arena | Vending Machine Controls | - | 2,725 | - | - | - | - | - | \$ - | \$ 1,306 | \$ 310 | 4.22 | 1 | City | City |
| 7 | Public Safety | Vending Machine Controls | - | 1,420 | - | - | - | - | - | \$ - | \$ 951 | \$ 161 | 5.90 | 1 | City | City |
| 7 | Public Services | Vending Machine Controls | - | 1,851 | - | - | - | - | - | \$ - | \$ 597 | \$ 210 | 2.84 | 1 | City | City |
| 7 | Reiche School | Vending Machine Controls | - | 1,474 | - | - | - | - | - | \$ - | \$ 354 | \$ 167 | 2.12 | 1 | School | City |
| 7 | Riverside Golf Course Club House | Vending Machine Controls | - | 2,282 | - | - | - | - | - | \$ - | \$ 354 | \$ 353 | 1.00 | 1 | City | City |
| 8 | Barron Center | Pipe and Equipment Insulation | - | - | 1,195 | - | - | - | - | \$ - | \$ 1,744 | \$ 1,414 | 1.23 | 1 | City | Ameresco |
| 8 | Central Fire | Pipe and Equipment Insulation | - | - | 78 | - | - | - | - | \$ - | \$ 897 | \$ 93 | 9.63 | 1 | City | Ameresco |
| 8 | Central Maintenance | Pipe and Equipment Insulation | - | - | 13 | - | - | - | - | \$ - | \$ 369 | \$ 15 | 24.28 | 1 | City | Ameresco |
| 8 | Deering HS | Pipe and Equipment Insulation | - | - | 336 | - | - | - | - | \$ - | \$ 1,484 | \$ 404 | 3.67 | 1 | School | Ameresco |
| 8 | Facilities/Traffic Building | Pipe and Equipment Insulation | - | - | 357 | - | - | - | - | \$ - | \$ 2,508 | \$ 429 | 5.84 | 1 | City | Ameresco |
| 8 | Hall School | Pipe and Equipment Insulation | - | - | 5 | - | - | - | - | \$ - | \$ 1,401 | \$ 6 | 227.12 | 1 | School | Ameresco |
| 8 | King School | Pipe and Equipment Insulation | - | - | 43 | - | - | - | - | \$ - | \$ 1,342 | \$ 52 | 25.82 | 1 | School | Ameresco |
| 8 | Lincoln School | Pipe and Equipment Insulation | - | - | 230 | - | - | - | - | \$ - | \$ 1,535 | \$ 276 | 5.56 | 1 | School | Ameresco |
| 8 | Lower Garage/Plow Bay | Pipe and Equipment Insulation | - | - | - | 103 | - | - | - | \$ - | \$ 612 | \$ 205 | 2.99 | 1 | City | Ameresco |
| 8 | Lyman Moore School | Pipe and Equipment Insulation | - | - | 272 | - | - | - | - | \$ - | \$ 1,292 | \$ 327 | 3.95 | 1 | School | Ameresco |
| 8 | Lyseth School | Pipe and Equipment Insulation | - | - | 167 | - | - | - | - | \$ - | \$ 872 | \$ 201 | 4.35 | 1 | School | Ameresco |
| 8 | Oxford Street Shelter | Pipe and Equipment Insulation | - | - | 547 | - | - | - | - | \$ - | \$ 4,210 | \$ 657 | 6.40 | 1 | City | Ameresco |
| 8 | PPL - Burbank Branch | Pipe and Equipment Insulation | - | - | - | 64 | - | - | - | \$ - | \$ 419 | \$ 128 | 3.28 | 1 | City | Ameresco |
| 8 | Presumpscot School | Pipe and Equipment Insulation | - | - | - | 65 | - | - | - | \$ - | \$ 788 | \$ 129 | 6.13 | 1 | School | Ameresco |
| 8 | Public Services | Pipe and Equipment Insulation | - | - | 6 | - | - | - | - | \$ - | \$ 268 | \$ 7 | 36.59 | 1 | City | Ameresco |
| 8 | Riverside Golf Course Club House | Pipe and Equipment Insulation | - | - | - | - | 170 | - | - | \$ - | \$ 1,476 | \$ 488 | 3.02 | 1 | City | Ameresco |
| 9 | Barron Center | Water Conservation | - | - | 319 | - | - | - | 1,331 | \$ - | \$ 181,271 | \$ 18,087 | 10.02 | 1 | City | Ameresco |
| 9 | Cummings Center | Water Conservation | - | - | 15 | - | - | - | 39 | \$ - | \$ 7,422 | \$ 535 | 13.87 | 1 | City | City |
| 9 | Deering HS | Water Conservation | - | - | 519 | - | - | - | 480 | \$ - | \$ 83,735 | \$ 7,014 | 11.94 | 1 | School | Ameresco |
| 9 | Exposition Building | Water Conservation | - | - | 1,339 | - | - | - | 382 | \$ - | \$ 29,214 | \$ 6,696 | 4.36 | 1 | City | City |
| 9 | Facilities/Traffic Building | Water Conservation | - | - | 18 | - | - | - | 10 | \$ - | \$ 1,601 | \$ 154 | 10.39 | 1 | City | City |
| 9 | Forest City Cemetary Building | Water Conservation | - | - | - | - | - | - | - | \$ - | \$ 11,742 | \$ 1,364 | 8.61 | 1 | City | Ameresco |
| 9 | Hall School | Water Conservation | - | - | 24 | - | - | - | 160 | \$ - | \$ 36,455 | \$ 2,159 | 16.88 | 1 | School | Ameresco |
| 9 | King School | Water Conservation | - | - | 81 | - | - | - | 135 | \$ - | \$ 37,405 | \$ 1,892 | 19.77 | 1 | School | Ameresco |
| 9 | Lincoln School | Water Conservation | - | - | 10 | - | - | - | 87 | \$ - | \$ 37,773 | \$ 1,167 | 32.36 | 1 | School | Ameresco |
| 9 | Longfellow School | Water Conservation | - | - | - | 30 | - | - | 135 | \$ - | \$ 34,425 | \$ 1,859 | 18.52 | 1 | School | Ameresco |
| 9 | Lower Garage/Plow Bay | Water Conservation | - | - | 77 | - | - | - | 14 | \$ - | \$ 2,968 | \$ 198 | 15.01 | 1 | City | City |
| 9 | Lyman Moore School | Water Conservation | - | - | 343 | - | - | - | 88 | \$ - | \$ 29,194 | \$ 1,215 | 24.04 | 1 | School | Ameresco |
| 9 | Lyseth School | Water Conservation | - | - | 581 | - | - | - | 183 | \$ - | \$ 40,288 | \$ 2,503 | 16.10 | 1 | School | Ameresco |
| 9 | PATHS | Water Conservation | - | - | 116 | - | - | - | 289 | \$ - | \$ 59,564 | \$ 3,978 | 14.97 | 1 | School | Ameresco |

Energy Service Contract
Proposed Measures
TOTAL PROJECT

| Measure Number | Building | ECM Description | kW | kWh | CCF | Gals, #2 | Gals, #6 | Gals, LPG | kGals (water/ sewer) | O&M Savings | Measure Costs | Savings | Simple Payback (years) | Included (1=yes) | Building Type | Project Management |
|----------------|-----------------------------------|-------------------------|-----|---------|----------|----------|----------|-----------|----------------------|-------------|---------------|----------|------------------------|------------------|---------------|--------------------|
| 9 | Portland High School | Water Conservation | - | - | 169 | - | - | - | 254 | \$ - | \$ 91,267 | \$ 3,577 | 25.52 | | School | Ameresco |
| 9 | Portland Ice Arena | Water Conservation | - | - | - | 347 | - | - | 148 | \$ - | \$ 13,141 | \$ 9,162 | 1.43 | 1 | City | City |
| 9 | Presumpscot School | Water Conservation | - | 1,289 | - | - | - | - | 99 | \$ - | \$ 19,765 | \$ 1,459 | 13.55 | 1 | School | Ameresco |
| 9 | Public Safety | Water Conservation | - | - | 235 | - | - | - | 100 | \$ - | \$ 8,417 | \$ 1,608 | 5.23 | 1 | City | City |
| 9 | Public Services | Water Conservation | - | - | 112 | - | - | - | 32 | \$ - | \$ 7,841 | \$ 572 | 13.70 | 1 | City | City |
| 9 | Reiche School | Water Conservation | - | - | - | 674 | - | - | 292 | \$ - | \$ 36,642 | \$ 5,226 | 7.01 | 1 | School | Ameresco |
| 9 | Riverside Golf Course Club House | Water Conservation | - | - | - | - | - | 33 | 22 | \$ - | \$ 9,998 | \$ 390 | 25.67 | | City | Ameresco |
| 9 | Riverton School | Water Conservation | - | - | 1,213 | - | - | - | 385 | \$ - | \$ 54,955 | \$ 6,573 | 8.36 | 1 | School | Ameresco |
| 10 | Barron Center | Install Microturbine | 360 | 231,877 | (14,814) | - | - | - | - | \$ (6,813) | \$ 364,025 | \$ 4,575 | 79.56 | | City | Ameresco |
| 11 | City Hall and Merrill Auditorium | Domestic Water Heaters | - | - | 128 | - | - | - | - | \$ - | \$ 28,625 | \$ 154 | 186.31 | | City | Ameresco |
| 11 | Exposition Building | Domestic Water Heaters | - | - | 580 | - | - | - | - | \$ - | \$ 55,818 | \$ 697 | 80.13 | | City | Ameresco |
| 11 | Hall School | Domestic Water Heaters | - | 7,832 | - | - | - | - | - | \$ - | \$ 9,251 | \$ 889 | 10.40 | | School | Ameresco |
| 11 | Lower Garage/Plow Bay | Domestic Water Heaters | - | 7,785 | - | - | - | - | - | \$ - | \$ 9,316 | \$ 884 | 10.54 | | City | Ameresco |
| 11 | Lyman Moore School | Domestic Water Heaters | - | 22,183 | - | - | - | - | - | \$ - | \$ 18,632 | \$ 2,519 | 7.40 | 1 | School | Ameresco |
| 11 | Lyseth School | Domestic Water Heaters | - | 9,519 | - | - | - | - | - | \$ - | \$ 9,280 | \$ 1,081 | 8.58 | 1 | School | Ameresco |
| 11 | Oxford Street Shelter | Domestic Water Heaters | - | - | 309 | - | - | - | - | \$ - | \$ 25,879 | \$ 371 | 69.70 | | City | Ameresco |
| 11 | Presumpscot School | Domestic Water Heaters | - | 6,248 | - | - | - | - | - | \$ - | \$ 9,251 | \$ 710 | 13.04 | 1 | School | Ameresco |
| 11 | Public Services | Domestic Water Heaters | - | - | 70 | - | - | - | - | \$ - | \$ 16,709 | \$ 88 | 189.72 | | City | Ameresco |
| 11 | Reiche School | Domestic Water Heaters | - | - | 264 | - | - | - | - | \$ - | \$ 90,894 | \$ 317 | 286.90 | | School | Ameresco |
| 11 | Riverside Golf Course Club House | Domestic Water Heaters | - | - | - | - | - | 22 | - | \$ - | \$ 19,180 | \$ 64 | 298.57 | | City | Ameresco |
| 11 | Riverside Golf Course Maintenance | Domestic Water Heaters | - | - | - | - | - | 4 | - | \$ - | \$ 7,323 | \$ 11 | 646.39 | | City | Ameresco |
| 12 | Cummings Center | Solar Water Heaters | - | - | 138 | - | - | - | - | \$ - | \$ 45,543 | \$ 166 | 274.56 | | City | Ameresco |
| 12 | Hall School | Solar Water Heaters | - | 2,997 | - | - | - | - | - | \$ - | \$ 43,200 | \$ 340 | 126.92 | | School | Ameresco |
| 12 | Lincoln School | Solar Water Heaters | - | - | 138 | - | - | - | - | \$ - | \$ 49,337 | \$ 166 | 297.43 | | School | Ameresco |
| 12 | Longfellow School | Solar Water Heaters | - | - | - | 99 | - | - | - | \$ - | \$ 44,558 | \$ 198 | 225.05 | | School | Ameresco |
| 12 | Portland High School | Solar Water Heaters | - | - | 634 | - | - | - | - | \$ - | \$ 121,843 | \$ 762 | 159.93 | | School | Ameresco |
| 12 | Public Safety | Solar Water Heaters | - | - | 317 | - | - | - | - | \$ - | \$ 77,151 | \$ 381 | 202.53 | | City | Ameresco |
| 12 | Reiche School | Solar Water Heaters | - | - | 2,518 | - | - | - | - | \$ - | \$ 84,068 | \$ 3,027 | 27.77 | 1 | School | Ameresco |
| 12 | Riverton School | Solar Water Heaters | - | 9,748 | - | - | - | - | - | \$ - | \$ 199,665 | \$ 1,107 | 180.35 | | School | Ameresco |
| 13 | Barron Center | Walk-in Cooler Controls | - | 8,553 | - | - | - | - | - | \$ - | \$ 6,606 | \$ 971 | 6.80 | 1 | City | Ameresco |
| 13 | Deering HS | Walk-in Cooler Controls | - | 5,214 | - | - | - | - | - | \$ - | \$ 3,500 | \$ 592 | 5.91 | 1 | School | Ameresco |
| 13 | PATHS | Walk-in Cooler Controls | - | 2,973 | - | - | - | - | - | \$ - | \$ 2,022 | \$ 341 | 5.94 | 1 | School | Ameresco |
| 13 | Portland High School | Walk-in Cooler Controls | - | 3,563 | - | - | - | - | - | \$ - | \$ 2,711 | \$ 405 | 6.70 | 1 | School | Ameresco |
| 13 | Reed Warehouse | Walk-in Cooler Controls | - | 16,473 | - | - | - | - | - | \$ - | \$ 8,427 | \$ 1,871 | 4.50 | 1 | School | Ameresco |
| 14 | Barron Center | New Windows | - | 110 | 2,771 | - | - | - | - | \$ - | \$ 65,807 | \$ 1,195 | 55.07 | 1 | City | Ameresco |
| 14 | City Hall and Merrill Auditorium | New Windows | - | 51 | 484 | - | - | - | - | \$ - | \$ 300,000 | \$ 588 | 510.38 | 1 | City | City |
| 14 | Lyseth School | New Windows | - | 17 | 6,346 | - | - | - | - | \$ - | \$ 484,000 | \$ 7,630 | 63.44 | 1 | School | City |
| 14 | Peaks Island School | New Windows | - | - | - | 1,094 | - | - | - | \$ - | \$ 140,000 | \$ 2,177 | 64.30 | 1 | School | City |
| 14 | Presumpscot School | New Windows | - | 17 | - | 1,374 | - | - | - | \$ - | \$ 389,000 | \$ 2,736 | 142.19 | 1 | School | City |
| 15 | Barron Center | New Roofs | - | 9 | 246 | - | - | - | - | \$ - | \$ 72,016 | \$ 292 | 246.79 | 1 | City | City |
| 15 | Hall School | New Roofs | - | 26 | 4,074 | - | - | - | - | \$ - | \$ 822,545 | \$ 4,900 | 167.88 | | School | City |
| 15 | King School | New Roofs | - | 45 | 3,677 | - | - | - | - | \$ - | \$ 677,109 | \$ 4,425 | 153.03 | 1 | School | City |
| 15 | Lyseth School | New Roofs | - | 6 | 2,237 | - | - | - | - | \$ - | \$ 622,720 | \$ 2,689 | 231.54 | 1 | School | City |
| 15 | Peaks Island School | New Roofs | - | - | - | 1,470 | - | - | - | \$ - | \$ 51,198 | \$ 2,925 | 17.51 | 1 | School | City |
| 15 | Portland Fish Pier Warehouse | New Roofs | - | 1,043 | - | 1,102 | - | - | - | \$ - | \$ 175,201 | \$ 2,311 | 75.80 | | City | City |
| 15 | Portland Ice Arena | New Roofs | - | 1,711 | - | 532 | - | - | - | \$ - | \$ 120,012 | \$ 1,253 | 95.75 | 1 | City | City |
| 16 | Anderson Street Shop | Building Envelope | - | 1 | - | 84 | - | - | - | \$ - | \$ 329 | \$ 167 | 1.97 | 1 | City | Ameresco |
| 16 | Central Maintenance | Building Envelope | - | - | 381 | - | - | - | - | \$ - | \$ 2,488 | \$ 457 | 5.44 | 1 | City | Ameresco |
| 16 | Cummings Center | Building Envelope | - | 6 | 914 | - | - | - | - | \$ - | \$ 21,541 | \$ 1,099 | 19.60 | | City | Ameresco |
| 16 | Deering HS | Building Envelope | - | 2 | 226 | - | - | - | - | \$ - | \$ 44,731 | \$ 271 | 164.77 | | School | Ameresco |
| 16 | Evergreen Cemetary Building | Building Envelope | - | 27 | - | 181 | - | - | - | \$ - | \$ 6,975 | \$ 365 | 19.12 | 1 | City | Ameresco |
| 16 | Facilities/Traffic Building | Building Envelope | - | 2 | 722 | - | - | - | - | \$ - | \$ 26,501 | \$ 868 | 30.54 | | City | Ameresco |
| 16 | Family Shelter | Building Envelope | - | 28 | 167 | - | - | - | - | \$ - | \$ 10,477 | \$ 215 | 48.78 | | City | Ameresco |
| 16 | Lower Garage/Plow Bay | Building Envelope | - | 1 | - | 242 | - | - | - | \$ - | \$ 300 | \$ 482 | 0.62 | 1 | City | Ameresco |
| 16 | PATHS | Building Envelope | - | - | 728 | - | - | - | - | \$ - | \$ 9,788 | \$ 875 | 11.18 | 1 | School | Ameresco |
| 16 | Peaks Island Community Center | Building Envelope | - | - | - | 54 | - | - | - | \$ - | \$ 154 | \$ 108 | 1.43 | 1 | City | Ameresco |
| 16 | Peaks Island Garage & Transfer St | Building Envelope | - | 2,768 | - | - | - | - | - | \$ - | \$ 5,106 | \$ 314 | 16.24 | 1 | City | Ameresco |

Energy Service Contract
Proposed Measures
TOTAL PROJECT

| Measure Number | Building | ECM Description | kW | kWh | CCF | Gals, #2 | Gals, #6 | Gals, LPG | kGals (water/ sewer) | O&M Savings | Measure Costs | Savings | Simple Payback (years) | Included (1=yes) | Building Type | Project Management |
|----------------------|-----------------------------------|-----------------------------------|--------------|------------------|------------------|----------------|---------------|-------------|----------------------|-----------------|----------------------|-------------------|------------------------|---------------------|---------------|--------------------|
| 16 | Portland High School | Building Envelope | - | - | 836 | - | - | - | - | \$ - | \$ 51,346 | \$ 1,005 | 51.07 | | School | Ameresco |
| 16 | PPL - Burbank Branch | Building Envelope | - | 3 | - | 16 | - | - | - | \$ - | \$ 1,666 | \$ 33 | 50.56 | 1 | City | Ameresco |
| 16 | Reed Warehouse | Building Envelope | - | - | - | 1,317 | - | - | - | \$ - | \$ 47,057 | \$ 2,622 | 17.95 | | School | Ameresco |
| 16 | Riverside Golf Course Club House | Building Envelope | - | 46 | - | - | - | 250 | - | \$ - | \$ 56,770 | \$ 722 | 78.62 | | City | Ameresco |
| 17 | Central Fire | HVAC Measures | - | - | 2,485 | - | - | - | - | \$ - | \$ 656,741 | \$ 2,987 | 219.89 | | City | Ameresco |
| 17 | City Hall and Merrill Auditorium* | HVAC Measures | 2 | 2,469 | - | - | - | - | - | \$ - | \$ 36,179 | \$ 295 | 122.51 | 1 | City | Ameresco |
| 17 | Cliff Island School | HVAC Measures | - | 705 | - | - | - | - | - | \$ - | \$ 34,244 | \$ 109 | 314.22 | | School | Ameresco |
| 17 | Portland Ice Arena | HVAC Measures | - | - | - | - | - | - | - | \$ - | \$ 10,789 | \$ - | | 1 | City | Ameresco |
| 18 | PATHS | Solar PV Systems | 16 | 2,649 | - | - | - | - | - | \$ - | \$ 29,761 | \$ 438 | 67.87 | 1 | School | Ameresco |
| 19 | Franklin St. Pump Station | Variable Speed Pumps | - | 66,780 | - | - | - | - | - | \$ - | \$ 10,064 | \$ 7,584 | 1.33 | 1 | City | Ameresco |
| 19 | Riverside Pump Station | Variable Speed Pumps | - | 31,866 | - | - | - | - | - | \$ - | \$ 10,064 | \$ 5,509 | 1.83 | 1 | City | Ameresco |
| 20 | Barron Center | Energy Efficient Appliances | 6 | 2,906 | - | - | - | - | - | \$ - | \$ 2,941 | \$ 375 | 7.85 | | City | Ameresco |
| 20 | Cummings Center | Energy Efficient Appliances | - | 207 | 120 | - | - | - | - | \$ - | \$ 2,172 | \$ 168 | 12.92 | | City | Ameresco |
| 21 | PATHS | Replace Greenhouse | - | - | - | 3,191 | - | - | - | \$ - | \$ 178,106 | \$ 6,350 | 28.05 | | School | Ameresco |
| 4B | Barron Center | Barron Center - Hot Water Boilers | - | (48,992) | (148,927) | 117,351 | - | - | - | \$ - | \$ 1,619,786 | \$ 51,784 | 31.28 | 1 | City | Ameresco |
| Total Savings | | | 5,403 | 2,367,768 | (753,125) | 687,656 | 52,746 | (11) | 6,253 | \$68,074 | \$ 13,122,143 | \$ 964,381 | 13.61 | 179 measures | | |